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STATEMENT OF WORK (SOW)
for the
REBUILD
of the
Assault Amphibious Vehicle (AAV), M36E3 PERISCOPE BODY ASSEMBLY
NSN 1240-01-387-6727

1.0 SCOPE. This Statement of Work (SOW), along with TM 8F419B-35&P establishes, sets
forth tasks and identifies the work efforts that shall be performed by the Contractor, (for the
purpose of this SOW, Contractor is defined as the commercial or government entity
performing the rebuild) in the rebuild of the Assault Amphibious Vehicle (AAV), M36E3
Periscope Body Assembly, hereafter referred to as the Body Assembly. This document
contains minimum requirements to restore the Body Assembly to Condition Code "A".
Condition Code "A" is defined as "serviceable/issuable without qualification, new, used,
repaired or reconditioned materiel which is serviceable and issuable to all customers without
limitations or restrictions, including materiel with more than six months shelf-life
remaining”. National Stock Number (NSN) 1240-01-387-6727 identifies the Body
Assembly.

1.1 Background. Rebuild is defined as “That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item; inspection of
all parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications, and subsequent reassembly of the item.”

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in
the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D DoD Standard Practice for Military Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

Engineering Drawing 7004155 M36E3 Periscope Body Assembly
CAGE OMLM6

DoD 4000.25-1-M Military Standard Requisitioning and Issue Procedures
(MILSTRIP)
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DoD 4160.21-M Defense Materiel Disposition Manual
T™ 2350-45 DMA Standard Procedures
T™M 8F419B-35&P Maintenance Instruction And Repair Parts Intermediate

Depot M36E3 Periscope, Upgunned Weapons Station
(UGWS) Assault Amphibious Vehicle Personnel Model
7A1 Family of Vehicles and RAM/RS

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSVISO/ASQC Quality Management Systems - Requirements
Q9001-2000

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standards for
Configuration Management

Copies of Military Standards and Specifications are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-
2179 or http://www.dodssp.daps.mil. Copies of other Government documents and
publications required by the contractor in connection with specific SOW shall be obtained
through the Contracting Officer: Contracts Department (Code 891), P.O. Drawer 43019, 814
Radford Blvd., Marine Corps Logistics Command, Albany, Georgia 31704-3019,
commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering
drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn:
(Code 566-1A), 814 Radford Blvd., STE 20320, Albany, Georgia, 31704-0320, commercial
telephone number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, repair, rebuild, and calibrate as required to make the
Body Assembly, fully operational. Upon completion of the rebuild, the Body Assembly shall
be in Condition Code "A".
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b. Conduct final-on-site testing, which will be witnessed by a Marine Corps Systems
Command (MCSC) Assault Amphibious Vehicle System (AAVS), Albany, Georgia
representative.

c. Be responsible for all structural, electrical, and mechanical requirements associated
with the rebuild of the above components and assemblies as specified in TM 8F419B-35&P,
TM 2350-45, and this Statement of Work.

d. Ensure all Body Assemblies meet the configuration of Engineering Drawing 7004155,
CAGE OMLMB6.

e. All mandatory replacement parts identified in TM 8F419B-35&P shall be replaced
100%. Economical replacement parts may be reused if they meet the applicable inspection
requirements in TM 2350-45. All parts shall be disposed of in accordance with DoD
4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the
Body Assembly.

3.2.1 Phase I - Rebuild. The contractor shall receive the Body Assembly for rebuild. The
contractor shall then disassemble the Body Assembly into components and conduct the
rebuild process. The contractor shall rebuild components in accordance with TM 8F419B-
35&P and this SOW. The contractor shall be responsible for supplying all equipment, tools,
test equipment, and materials for the conduct of this effort. The contractor shall be
responsible for the integration and assembly of all components. The configuration
identification for the Body Assembly is defined by the specifications annotated on the current
revision level of Engineering Drawing 7004155 CAGE OMLMS6.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of
the Body Assembly shall be conducted in accordance with TM 8F419B-35&P, and
ANSIISO/ASQC Q9001-2000. The contractor shall correct any deficiencies discovered.

3.2.3 Phase III - Packaging, Handling, Storage, and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of the item(s)
being rebuilt under the terms of this Statement of Work. Items scheduled for long-term
storage or shipment to overseas destinations shall be in accordance with the Level “A”
requirements of MIL-STD-2073-1D, Appendix J., Table J.Ia. Specialized Preservation Code
“DW”. Items scheduled for domestic shipment, for immediate use, or short-term storage shall
be in accordance with the Level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c¢. The Marine Corps will provide the contractor with the shipping address (as) for the
delivery of the repaired equipment. The contractor shall be responsible for arranging for
shipment to the pre-designated site(s). The Marine Corps will be responsible for
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transportation costs associated with shipping the subject equipment to and from the
contractor.

3.3 Configuration Management

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization.
Procedures or materials contained in manuals, standards and instructions or engineering
drawings/documents define the item’s characteristics. If deemed necessary to temporarily
depart from the authorized configuration, the contractor shall prepare and submit a Request
For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing
RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS
CREATE software, which resides at a secure web site, https://mearsl.redstone.army.mil. For
the purpose of gaining access to the web site, the contractor shall request user-id and
password privileges from the Requiring Office identified in block six of the applicable
Contract Data requirements List. The contractor shall direct technical or functional questions
concerning usage of MEARS CREATE software to the Requiring Office for guidance. The
contractor shall notify the Requiring Office by electronic mail when completed MEARS
RFDs are ready for formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM).

The Management Control Activity (MCA) (Code 581-1B) will coordinate GFE/GFM
requests and maintain a central control system on all government owned assets in the
contractor’s possession. The MCA will forward a GFE Accountability Agreement to the
Contractor for signature on an annual basis to establish a chain of custody and property
responsibility for Marine Corps assets. The contractor is to acknowledge receipt of GFM to
the MCA within 15 days of receipt. This can be done by mailing a copy of the DD 1348 to
Materiel and Distribution Management Department, Distribution Management Branch,
Management Control Activity (Code 581-1B), 814 Radford Blvd., STE 20320, Albany,
Georgia 31704-0320 or faxing a copy to commercial telephone number (229) 639-5498 or
DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as
required in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-
M (MILSTRIP), Chapter 11, provides guidance to the contractors on the requisitioning
process. The decision to utilize CFM procured from the DoD Supply System shall be based
upon cost effectiveness, availability of materiel and the required completion/delivery date.

3.6. Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, materiel provided and
documents written shall be subject to in-process review and inspection by the MCSC
(AAVS), Albany, Georgia representative during contract performance. Inspection may be
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accomplished at contractor’s facility. The MCSC (AAVS), Albany, Georgia representative
shall be permitted to observe the work/tasks accomplishment and/or to conduct inspections
during normal Contractor’s working hours. Acceptance Tests shall be held in-plant. The
MCSC (AAVS), Albany, Georgia representative requires, at a minimum, two weeks
notification of acceptance test to allow for sufficient time for the MCSC (AAVS), Albany,
Georgia representative to witness acceptance. Inspection by the MCSC (AAVS), Albany,
Georgia representative of all acceptance tests, materials and associated lists furnished
hereunder does not relieve the contractor from any responsibility regarding defects or other
failures to meet the SOW requirements which may be disclosed prior to final acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that as a minimum, adheres
to the requirements of ANSI/ISO/ASQC Q9001-2000. The contractor’s work shall be
subject to in-process reviews and inspections for compliance with these procedures and
standards by the MCSC (AAVS), Albany, Georgia representative. Noncompliance with
these quality assurance procedures resulting in degraded quality of work may result in a stop-
work order requiring action by the contractor to correct the work performed and to enforce
compliance with quality assurance procedures or face contract termination. Notwithstanding
such inspection, it shall be the contractor’s responsibility to ensure that the entire system
meets the performance requirements of this SOW.

4.0 REPORTS. All deliverable reports shall be submitted in hard copy to Marine Corps
Systems Command Attn: (AAVS), 814 Radford Blvd., Suite 20343, Albany Georgia 31704-
0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be
submitted summarizing the progress and status of the Body Assembly.




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 1704-0188

The Public reporting burden for this collection of information is authorized t3 average 110 hours per response, including the time for r

eviewing instructions , searching existing data sources, gathering and

maintaining the data needed, and completing and reviewing the coltection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302 and to the Office of Management and Budget, Paserwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these

addresses.Send completed form 10 the Government issuing Contract Officer for the contract/PR No. listed in block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP

™ Other XXX

D. SYSTEMATEM
AAV M36E3 Body Assembly

E. CONTRACT/PR No.

F. CONTRACTOR

1. DATAITEM No. | 2. TITLE OF DATA ITEM 3. SUBTITLE

A001 Production Status Report

Monthly Production Status Report

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.j 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18 ESTIMATED
TOTAL PRICE

DI-MGMT-81255 Paragraph 4.1. MCSC (AAVS)
7 DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION { 14 DISTRIBUTION
LT REQUIRED MTHLY See Blk 16 b. COPIES
¥ APPCODE | A 11. AS OF DATE 13. DATE OF SUBSEQUENT 2 ADDRESSEE FINAL
SUBMISSION Draft Reg Rerro
See Blk 16
16. REMARKS MCSC AAVS 0 1 0
Blk 4: Contractor format is authorized. Delete the following paragraphs. These
paragraphs do not apply to this deliverable: 10.1, 10.2.3, 10.2.5, 10.2.6 and
10.2.9.
[n paragraphs 10.2.4 and 10.2.7, replace “CLIN” with “MWSLIN” (Master
Work Schedule Line [tem) Number.
Blocks 10, 12 and 13 — The report shall be submitted on the tenth of each
nonth. The first submission shall be 30 days after the contract award
The Production Status Report shall be transmitted via E-Mail to the following
address: HoffmanRE@mcsc.usme.mil
Distribution Statement A: Approved for public release, distribution is unlimited.
15. TOTAL 0 1 0
3. PREPARED BY: H. DATE L. APPR H , 1. DATE
C:?{o /s o o4 03 é(&” %fafn /i

DDFORM 1123(1,/%(4 9 (EG) 7PREVIOUS EDITION MAY BE USED/&,

Page 1 of 1 Pages
Designed using Perform Pro, WHS/D/or, Aug 96

‘
‘
‘
¢
'
'
'
)
'
'
'
'
'
'
'
'
'
‘
v
'
'
'
'
'
'
'
'
¢
'
'
'
'
(
'
'
'
'
v
'
1
'
'
'
'
'
'
'
'
'
'
)
'
'
'
'
'
'
l
'
‘
'
'
'
'
'
'
'
¢
'
'
'
'
'
'
'
'
'
'
‘
‘
'
'
'
'
1
'
'
¢
'
'
'
'
'
'
¢
'
'
'
'
'
'
'
(
'
'
'
'
)
'
‘
'
'
'
'
'
)
‘
‘
'
'
'
'
'
'
'
v
'
'
'
'
'
‘
¢
'
'
'
'
'
'
'
'
'
'
'
'
v
'
'
'
¢
'
'
'
v
1
'
'
v
'
'
¢
'
'
'
'
'
'
'
'
'
'
'
'
v
'
'




to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
The public reporting burden fc= this collection of infi ion is esti to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
ing and reviewing the collection of inf ion. Send garding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Wastington
Headquarters Srrvices, Di for Inf ion Operations and Reports {0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arfington, VA 22202-4302. Respondents sheuld be aware that notwithstanding any other provision of

law, no person shall be subject to any penalty for faifing to comply with a collection of infarmation if it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address. Send completed form

Designed using Perform Pro, WHS/DIOR, Aug 96

DD FORM 1423-1, UG 96 (EG) / PREVIOUS EDITION MAY BE USED. /Z Page _/ of ___Pages

A. CONTRACT LINE ITEM NO. 8. EXHIBIT C. CATEGORY:
TOP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
M36E3 Periscope Body
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
BOO1 Request For Deviation (RFD) Configuration Management
4. AUTRORITY (Data Acquisition Document No.} 5, CONTRACT REFERENCE 6. REQUIRING OFFICE , {18 ESTIMATED
DI-CMAN-80640C SOW Para 3.3 MCLCA (566) TOTRLPRIGE
7.0D 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 1. DISTRIBUTION
LT REQUIRED ASREQ SEE BLK 16 © oS
8. APP CODE 11.AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE inal
N/A A SUBMISSION Draft a ;
eg ‘epro
16. REMARKS MCLCA (566-1) 0 1 0
BLKs 10 & 12. RFDs shall be submitted to obtain authorization to deliyer PMM143 ¢g 4 0 0 0
non-conforming materials or utilize processes which do not meet prescribed
configuration documentation
MEARS RFD text files shall be created using MICROSOFT (.doc) or ADOBE
(.pdf) formatted software products.
MEARS RFD accompanéi%fi ures shall be created using MICROSOFT .
forméitt_ed software or CCI roup 4 graphic file with a'minimum density of
pi.
Point of contact for MEARS CREATE question may be directed to Doug Smith
at dsn 567-6425 or smithdc@logcom.usmc.mil .
RFD submission notification shall be sent to smithdc@logcom.usmc.mil
Distribution Statement A: Approved for public release, distribution is unlimited.
15. TOTAL —_— 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
AUG 65 2003 A5 %w s




